


**MARK T. PORTER**  
*Superintendent of Schools*



**Members of the Board**

*District # 1*  
**BOBBY HIGHSMITH**

*District # 2*  
**ANDY GRIFFITHS**  
*Chairman*

*District # 3*  
**ED DAVIDSON**

*District # 4*  
**JOHN R. DICK**  
*Vice- Chairman*

*District # 5*  
**RONALD A. MARTIN**

**Bid No: RFP 2016622**

**Name of Bid: HOB IT HVAC Renovation**

**Notice Post Date: 5/2/2016**

**Notice Post Time: 2:00 P.M.**

**Addendum No1**

**Please note the following changes in drawings in in project/final construction bid documents:**

1.1. Refer to drawings M1.1 and E1.1: Relocate mini split CUS and their associated disconnects to south exterior wall, 36" above metal walkway cover. Mount on wall stand.

1.2. Refer to drawing M1.3: Route mini split condensate down through the floor then out to south wall. From that point either take it down to walkway cover with line sets or over to gutter.